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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
Thefollowing items are applicable to this modification:

CONT. SHEET
A. This amendment isissued to provide the following information:

1. Revisethe Bid Schedule.

2. Revise Section 00800, Table Of Contents Specid Clauses

3. Revise Section 01270, Measurement And Payment

4. Revise Section 02300, Earthwork

5. Revision to Drawings, L-102 Planting Plan
B. The revised attached pages supersede pages of the same number and should be inserted in numerical
sequence. All changes are generaly identified, for your convenience, either by strikeout for deletions,

and underlining of text for additions or single dark line in the margin. All portions of the revised or new
pages shall apply to this contract whether or not changes have been indicated.

C. THE PROPOSAL DUE DATE AND TIME REMAINSUNCHANGED, 2:00 PM (LOCAL
TIME), June 18, 2003.

D. NOTICE TO OFFERORS: Offerors must acknowledge receipt of this amendment by number and
date on Standard Form 1442, BACK, Block 19, or by telegram.

E. All Technica Amendments are available for download this date on the Army Corps of Engineers
website at http://www.nws.usace.army.mil/ct/.

Enclosures

Rev. Bid Schedule
Rev. 00800

Rev. 01270

Rev. 02300
(DRAWINGS)
Rev. L-102



030219/
Replace Capehart Family Housing, Titan Phase 3, Malmstrom AFB, Mt.

BID SCHEDULE

REPLACE CAPEHART FAMILY HOUSING, TITAN PHASE 3

Item Unit
No. Description of Item Quantity  Unit Price

Amount

BASE ITEMS

0001 Demolish Buildings Nos. 4009, 4010, 4011, 1 JOB L.S.
4012, 4013, 4014, 4015, 4016, 4028, 4029,
4030 and 4031 in the Titan Housing Area

0002 All Work for Construction of Buildings Nos. 1 JOB L.S.
140009, 14011, 14013, 14015, 14028, 14029,
14030 and 14031 (16 Units) in the Titan
Housing Area within a line 5 feet outside of
the Building Exterior Walls

0003 Provide Titan Housing Area Site Work and 1 JOB L.S.
Utilities for Item 0002 and Utilities for Items
0012, 0013, 0014 and 0015 from a line 5 feet
outside of the Building Exterior Walls, except
for Items 0004 and 0016 through 0023
(See Note 3)

0004 Not Used

0005 All Work for As-Built Drawings as Specified 1 JOB L.S.
in Section 01702 from Preparation to Final
Approval for Base Items and any Optional
Items Exercised

0006 All Work for O&M Manuals as Specified in 1 JOB L.S.
Section 01701 from Preparation to Final
Approval for Base Iltems and any Optional
Items Exercised

0007 All Work for Form 1354 Checklist and 1 JOB L.S.
Equipment in Place List as Specified in
Sections 01704 and 01705 from Preparation
to Final Approval for Base Items and any
Optional Items Exercised

TOTAL BASE ITEMS
OPTIONAL ITEMS

0008 Backfill (with satisfactory material), 1 JOB L.S.
Compact, Finish and Fine Grade, Topsoll
and Seeding (to cover excavation from
demolition of Building No. 4016), as Indicated

DACA67-03-R-0213

$15,000

$10,000

$ 6,000
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Replace Capehart Family Housing, Titan Phase 3, Malmstrom AFB, Mt.

Item
No.

0009

0010

0011

0012

0013

Description of Item Quantity Unit

Unit
Price

Amount

Backfill (with satisfactory material), 1
Compact, Finish and Fine Grade, Topsoll

and Seeding (to cover excavation from

demolition of Building No. 4015), as indicated

Backfill (with satisfactory material), 1
Compact, Finish and Fine Grade, Topsoil

and Seeding (to cover excavation from

demolition of Building No. 4013, as indicated

Backfill (with satisfactory material), 1
Compact, Finish and Fine Grade, Topsoil

and Seeding (to cover excavation from

demolition of Building No. 4012), as indicated

All Work for Construction of Building 14010 1
(2 Units) in the Titan Housing Area within a
line 5 feet outside of the Building Exterior
Walls and All Work for Sitework to include
Installation of Trees, ard-Shrubs and Sod as
shown on the Landscape Plans; Paving,
Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the
Building to the Transformer as shown on
Electrical Drawing Plate E-003 (If this item is
exercised, Optional Item 0008 WILL NOT be
exercised)

All Work for Construction of Building 14012 1
(2 Units) in the Titan Housing Area within a
line 5 feet outside of the Building Exterior
Walls and All Work for Sitework to include
Installation of Trees, and-Shrubs and Sod as
shown on the Landscape Plans; Paving,
Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the
Building to the Transformer as shown on
Electrical Drawing Plate E-003 (If this item is
exercised, Optional Item 0009 WILL NOT be
exercised)

DACA67-03-R-0213

JOB

JOB

JOB

JOB

JOB

L.S.

L.S.

L.S.

L.S.

L.S.

$
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Replace Capehart Family Housing, Titan Phase 3, Malmstrom AFB, Mt.

Item
No.

0014

0015

0016

0017

0018

0019

0020

0021

0022

Description of Item

All Work for Construction of Building 14014
(2 Units) in the Titan Housing Area within a
line 5 feet outside of the Building Exterior
Walls and All Work for Sitework to include
Installation of Trees, and-Shrubs and Sod as
shown on the Landscape Plans; Paving,
Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the
Building to the Transformer as shown on
Electrical Drawing plate E-003 (If this item is
exercised, Optional Item 0010 WILL NOT be
exercised)

All Work for Construction of Building 14016
(2 Units) in the Titan Housing Area within a
line 5 feet outside of the Building Exterior
Walls and All Work for Sitework to include
Installation of Trees, ard-Shrubs and Sod as
shown on the Landscape Plans; Paving,
Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the
Building to the Transformer as shown on
Electrical Drawing Plate E-003 (If this item is
exercised, Optional Item 0011 WILL NOT be
exercised)

Install Fencing for the Titan Housing Area
Buildings (16 Units) (constructed in Item
0002) as shown on the drawings

Install Fencing for the Titan Housing Area
Building (2 Units) (constructed in Item 0012)
as shown on the drawings

Install Fencing for the Titan Housing Area
Building (2 Units) (constructed in Item 0013)
as shown on the drawings

Install Fencing for the Titan Housing Area
Building (2Units) (constructed in Item 0014)
as shown on the drawings

Install Fencing for the Titan Housing Area
Building (2 Units) (constructed in Item 0015)
as shown on the drawings

Install Underground Sprinkler System in
Common Areas for Item 0003 as shown on
the Landscape Plans

Install Trees in the Common Areas for ltem
0003 as shown on the Landscape Plans

DACA67-03-R-0213

Unit
Quantity Unit Price Amount
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $
1 JOB L.S. $

R0O005
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Replace Capehart Family Housing, Titan Phase 3, Malmstrom AFB, Mt.

Item
No.

0023

0024

0025

0026

0027

0028

Description of Item

Additional Cost to Place 2” Asphalt on
Pathway in lieu of 2" Aggregate Surface
Course (placed under Base Item 0003)

Additional Cost to Provide Solid Surface
Nonporous Countertops in Lieu of Laminated
Plastic Countertops and Splash in the
Kitchens of the Buildings (16 Units)
Constructed under Base Item 0002

Additional Cost to Provide Solid Surface
Nonporous Countertops in lieu of Laminated
Plastic Countertops and Splash at Cooktops
in the Kitchens of the Building (2 Units)
Constructed under Option Item 0012

Additional Cost to Provide Solid Surface
Nonporous Countertops in lieu of Laminated
Plastic Countertops and Splash at Cooktops
in the Kitchens of the Building (2 Units)
Constructed under Option Item 0013

Additional Cost to Provide Solid Surface
Nonporous Countertops in lieu of Laminated
Plastic Countertops and Splash at Cooktops
in the Kitchens of the Building (2 Units)
Constructed under Option Item 0014

Additional Cost to Provide Solid Surface
Nonporous Countertops in lieu of Laminated
Plastic Countertops and Splash at Cooktops
in the Kitchens of the Building (2 Units)
Constructed under Option Item 0015

See Notes on the following page.

Unit

Quantity Unit Price Amount

1 JOB L.S. $

1 JOB L.S. $

1 JOB L.S. $

1 JOB L.S. $

1 JOB L.S. $

1 JOB L.S. $

TOTAL OPTIONAL ITEMS $

TOTAL BASE AND OPTIONAL ITEMS $
R0O005
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030219/
Replace Capehart Family Housing, Titan Phase 3, Malmstrom AFB, Mt.

NOTES:

1. The dollar amounts established in Items No. 0005, 0006 and 0007 shall not be revised by
bidders.

2. Reference Section 01270 MEASUREMENT AND PAYMENT for additional descriptive
information regarding Schedule Items.

3. Transformer and sectionalized enclosures with fencing, pathway and light standards,
concrete handicap aprons with curb cuts, painted crosswalks and signage and two
bollards at each end of the pathway, and backfill material are included in Item 0003. .

4. Option 0017 will not be awarded unless Option Item 0012 is awarded.

5. Option 0018 will not be awarded unless Option Item 0013 is awarded.

6. Option 0019 will not be awarded unless Option Item 0014 is awarded.

7. Option 0020 will not be awarded unless Option Item 0015 is awarded.

DACA67-03-R-0213 R0O005
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03019/11
Replace Capehart Family Housing, Titan Phase 3, Malmstrom AFB, Montana

SECTION 00800

SPECIAL CLAUSES

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10).

The Contractor shall be required to (a) commence work under this Contract within 10
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the
work diligently, and (c) complete the entire work ready for use not later than 460 calendar days
after date of receipt by Contractor of notice to proceed. The time stated for completion shall
include final cleanup of the premises.

SC-1.1 OPTION FOR INCREASED QUANTITY

a. The Government may increase the quantity of work awarded by exercising any or all of the
Optional Items 0008 through 0028 within 120 days of the receipt by the Contractor of the notice
to proceed. The notice to proceed on work Items added by exercise of the options will be given
upon execution of consent of surety.

b. The parties hereto further agree that any options herein shall be considered to have been
exercised at the time the Government deposits written notification to the Contractor in the mails.

c. The time allowed for completion of the optional item awarded under this contract will be the
same as that for the base items, and will be measured from the date of receipt of the notice to
proceed for the base items.

SC-1.2 EXCEPTION TO COMPLETION PERIOD

In case the Contracting Officer determines that completion of seeding, sodding, and planting,
and establishment of same is not feasible within the completion period(s) stated above, the
Contractor shall accomplish such work in the first planting period following the contract
completion period and shall complete such work as specified, unless other planting periods are
directed or approved by the Contracting Officer.

SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984) (FAR 52.211-12)

(a) If the Contractor fails to complete the work within the time specified in the Contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of
$960.00 for each day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, the resulting damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess cost of repurchase under the Termination clause in the CONTRACT CLAUSES.

(c) Exception to Liquidated Damage: In case the Contracting Officer determines that
completion of work stated above in paragraph Exception to Completion Period is not feasible
during the completion period stated in SC-1, such work will be exempted from liquidated
damages.

DACA67-03-R-0213 00800 -1 R0O005
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SC-3. DELETED.

SC-4. VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995)
(EFARS 52.211-5001): This variation in estimated quantities clause is applicable only to Iltem
No. 0004.

(a) Variation from the estimated quantity in the actual work performed under any second or
subsequent sub-item or elimination of all work under such a second or subsequent sub-item will
not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items No. 0004 is less than 85 % of the
guantity of the first sub-item listed under such item, the Contractor will be paid at the contract
unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable
adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in Estimated
Quantities.

(c) If the actual quantity of work performed under Items No. 0004 exceeds 115 percent or is less
than 85 percent of the total estimated quantity of the sub-item under that item and/or if the
quantity of the work performed under the second sub-item or any subsequent sub-item under
Items No. 0004 exceeds 115 % or is less than 85 % of the estimated quantity of any such
sub-item, and if such variation causes an increase or a decrease in the time required for
performance of this contract the contract completion time will be adjusted in accordance with the
clause FAR 52.211-18, Variation in Estimated Quantities.

SC-5. INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 1989) (FAR
52.228-5)

(a) The Contractor shall, at its own expense, provide and maintain during the entire
performance period of this Contract at least the kinds and minimum amounts of insurance
required in the Insurance Liability Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shall certify to the
Contracting Officer in writing that the required insurance has been obtained. The policies
evidencing required insurance shall contain an endorsement to the effect that any cancellation or
any material change adversely affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed
prescribe; or

(2) until 30 days after the insurer or the Contractor gives written notice to the
Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this Contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in
the Contract. The Contractor shall maintain a copy of all subcontractors' proofs of required
insurance, and shall make copies available to the Contracting Officer upon request.

DACA67-03-R-0213 00800 - 2 R0O005
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SC-5.1 REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2:

(1) Workers' compensation and employer's liability. Contractors are required to comply
with applicable Federal and State workers' compensation and occupational disease statutes. If
occupational diseases are not compensable under those statutes, they shall be covered under
the employer's liability section of the insurance policy, except when Contract operations are so
commingled with a Contractor's commercial operation that it would not be practical to require
this coverage. Employer's liability coverage of at least $100,000 shall be required, except in
states with exclusive or monopolistic funds that do not permit workers' compensation to be
written by private carriers.

(2) General Liability.

(&) The Contracting Officer shall require bodily injury liability insurance coverage
written on the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shall be required only in special
circumstances as determined by the agency.

(3) Automobile liability. The Contracting Officer shall require automobile liability
insurance written on the comprehensive form of policy. The policy shall provide for bodily injury
and property damage liability covering the operation of all automobiles used in connection with
performing the Contract. Policies covering automobiles operated in the United States shall
provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury
and $20,000 per occurrence for property damage. The amount of liability coverage on other
policies shall be commensurate with any legal requirements of the locality and sufficient to meet
normal and customary claims.

(4) Aircraft public and passenger liability. When aircraft are used in connection with
performing the Contract, the Contracting Officer shall require aircraft public and passenger
liability insurance. Coverage shall be at least $200,000 per person and $500,000 per occurrence
for bodily injury, other than passenger liability, and $200,000 per occurrence for property
damage. Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the
number of seats or passengers, whichever is greater.

(5) Environmental Liability If this contract includes the transport, treatment, storage, or
disposal of hazardous material waste the following coverage is required.

The Contractor shall ensure the transporter and disposal facility have liability insurance if effect
for claims arising out of the death or bodily injury and property damage from hazardous
material/waste transport, treatment, storage and disposal, including vehicle liability and legal
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for
General, Automobile, and Environmental Liability Coverage. Proof of this insurance shall be
provided to the Contracting Officer.

SC-6. DELETED

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):
The Contractor shall perform on the site, and with its own organization, work equivalent to at

DACA67-03-R-0213 00800 - 3 R0O005
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least fifteen percent (15%) of the total amount of work to be performed under the Contract. The
percentage may be reduced by a supplemental agreement to this Contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or
referred to below is for the Contractor's information. The Government will not be responsible for
any interpretation of or conclusion drawn from the data or information by the Contractor.

(&) Physical Conditions: The indications of physical conditions on the drawings and in the
specifications are the result of site investigations by test holes shown on the drawings.

(b) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the
hazards likely to arise from weather conditions. Complete weather records and reports may be
obtained from any National Weather Service Office.

(c) Transportation Facilities: Each bidder, before submitting his bid, shall make an
investigation of the conditions of existing public and private roads and of clearances, restrictions,
bridge load limits, and other limitations affecting transportation and ingress and egress at the
jobsite. The unavailability of transportation facilities or limitations thereon shall not become a
basis for claims for damages or extension of time for completion of the work.

SC-9. DELETED

SC-10. LAYOUT OF WORK (APR 1984) (FAR 52.236-17): The Contractor shall lay out its
work from Government-established base lines and bench marks indicated on the drawings, and
shall be responsible for all measurements in connection with the layout. The Contractor shall
furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, and
labor required to lay out any part of the work. The Contractor shall be responsible for executing
the work to the lines and grades that may be established or indicated by the Contracting Officer.
The Contractor shall also be responsible for maintaining and preserving all stakes and other
marks established by the Contracting Officer until authorized to remove them. If such marks are
destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any
amounts due, or to become due, to the Contractor.

SC-11. THROUGH SC-13. DELETED.

SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)-
(EFARS 52.231-5000)

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of
Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups of similar serial and series for
which the Government can determine both ownership and operating costs from the contractor's
accounting records. When both ownership and operating costs cannot be determined for any

DACA67-03-R-0213 00800 - 4 R0O005
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piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of
EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region IV.
Working conditions shall be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the Contracting Officer. For equipment not included in
the schedule, rates for comparable pieces of equipment may be used or a rate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect
at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time
the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and
FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the
schedule, except that actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action
exceeds the small purchase threshold, the contracting officer shall request the contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall
be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) only and can
be viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-
pamplets/cecw.htm. Copies of the CD-ROM (Volumes 1-12) are also available through either
the Superintendent of Documents or Government bookstores. For additional information
telephone 202-512-2250, or access on the Internet at http://www.access.gpo.gov/su_docs.

SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)-(EFARS 52.232-
5000)

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts,
materials delivered to the contractor at locations other than the site of the work may be taken into
consideration in making payments if included in payment estimates and if all the conditions of the
General Provisions are fulfilled. Payment for items delivered to locations other than the work site
will be limited to: (1) materials required by the technical provisions; or (2) materials that have
been fabricated to the point where they are identifiable to an item of work required under this
contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with
canceled check showing title to the items in the prime contractor and including the value of
material and labor incorporated into the item. In addition to petroleum products, payment for
materials delivered off-site is limited to the following items. Any other construction material
stored offsite may be considered in determining the amount of a progress payment.

SC-16 AND SC-17. DELETED

DACA67-03-R-0213 00800 - 5 R0O005
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SC-18. CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP
252.236-7001)

(a) The Government will provide to the Contractor, without charge, one set of contract
drawings and specifications, except publications incorporated into the technical provisions by
reference, in electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall--
(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors which might have been avoided by complying with this
paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.
(c) In general—
(1) Large scale drawings shall govern small scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale
measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or that
are customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work. The Contractor shall perform such details as if fully and
correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the
index of drawings attached at the end of the Special Clauses.

SC-23. RECOVERED MATERIALS: The Corps of Engineers encourages all bidders to
utilize recovered materials to the maximum extent practicable. The Contractor shall comply
with the provisions of the Executive Order EO 13101 within the scope of his operations. The
attached APPENDIX R contains procurement guidelines for products containing recovered
materials. The Contractor shall fill out RECOVERED MATERIALS DETERMINATION FORM
attached at the end of APPENDIX R and submit it to the Contracting Officer.
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APPENDIX R

PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING
RECOVERED MATERIALS

40 CFR Ch. 1 (9-1-99 Edition)
Subpart B-ltem Designations
§ 247.10 Paper and paper products.
Paper and paper products, excluding building and construction paper grades.
§ 247.11 Vehicular products.

(a) Lubricating oils containing re-refined oil, including engine lubricating oils, hydraulic fluids,
and gear oils, excluding marine and aviation oils.

(b) Tires. excluding airplane tire

(e) Reclaimed engine coolants, excluding coolants used in non-vehicular applications.

§ 247.12 Construction products.

(a) Building insulation product including the following items:

(1) Loosefill insulation, including but not limited to cellulose fiber, mineral fibers (fiberglass and
rock vermiculite, and perlite;

(2) Blanket and batt insulation, including but not limited to mineral fibers (fiberglass and rock

wool);

(3) Board (sheathing, roof decking wall panel) insulation, including but not limited to structural
fiberboard and laminated paperboard products perlite composite board, polyurethane,
polyisocyanurate, polystyrene, phenolics, and composites; and

(4) Spray-in-place insulation, including but not limited to foam-in-place polyurethane and
polyisocyanurate and spray-on cellulose.

(b) Structural fiberboard and laminated paperboard products for applications other than
building insulation, including building board, sheathing shingle backer, sound deadening
board, roof insulating board, insulating wallboard, acoustical and non-acoustical ceiling tile,
acoustical and non-acoustical lay-in panels, floor underlayments, and roof overlay
(coverboard).

(c) Cement and concrete, including concrete products such as pipe and block, containing
coal fly as ground granulated blast furnace (GGBF) slag.

(d) Carpet made of polyester fiber use in low- and medium-wear applications.

(e) Floor tiles and patio blocks containing recovered rubber or plastic.

() Shower and restroom dividers/partitions containing recovered plastic or steel.

(9) (1) Consolidated latex paint used for covering graffiti; and

(2) Reprocessed latex paint used for interior and exterior architectural applications such as

wallboard, ceilings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal
surfaces.
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8247.13 Transportation products.

(a) Traffic barricades and traffic cones used in controlling or restricting vehicular traffic.
(b) Parking stops made from concrete or containing recovered plastic or rubber.

(c) Channelizers containing recovered plastic or rubber.

(d) Delineators containing recovered plastic, rubber, or steel.

(e) Flexible delineators containing recovered plastic.

§ 247.14 Park and recreation products

(@) Playground surfaces and running tracks containing recovered rubber or plastic.
(b) Plastic fencing containing recovered plastic for use in controlling snow or sand drifting
and as a warning/safety barrier in construction or other applications.

§247.15 Landscaping products.

(&) Hydraulic mulch products containing recovered paper or recovered wood used for
hydroseeding and as an over-spray for straw mulch in landscaping, erosion control, and soil
reclamation.

(b) Compost made from yard trimmings, leaves, and/or grass clippings for use in landscaping,
seeding of grass or other plants on roadsides and embankments, as a nutritious mulch under
trees and shrubs, and in erosion control and soil reclamation.

(c) Garden and soaker hoses containing recovered plastic or rubber.

(d) Lawn and garden edging containing recovered plastic or rubber.

§ 247.16 Non-paper office product.

(a) Office recycling containers and office waste receptacles.
(b) Plastic desktop accessories.
(c) Toner cartridges.

(d) Binders.

(e) Plastic trash bags.
(H Printer ribbons.
(9) Plastic envelopes.

§ 247.17 Miscellaneous products.

Pallets containing recovered wood, plastic, or paperboard.
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RECOVERED MATERIALS DETERMINATION FORM

Instructions
This form is to be completed by the procurement originator when EPA-designated items
included in the Affirmative Procurement Program for Recovered Materials are being procured
from outside vendors. For questions on whether the product counts as “EPA designated” or
what the required recycled content is, refer to product descriptions on EPA’s website at
http://www.epa.gov/cpg. This form is not required for items requisitioned from established
Federal supply sources.

1. The procurement originator lists which item(s) apply to the procurement request, the required
recycled content, the actual recycled content, and signs and dates the appropriate Certification
on the back of this form.

2. If an exemption is being claimed, the procurement originator’s unit commander also signs the
Certification on the back of this form.

3. The completed form becomes part of the contracting office contract file.

Procurement Request No.

The EPA-designated items being procured are:

___Building insulation
____Flowable fill
____ Latex paint
___ Floor tiles
____ Laminated paperboard
____ Structural fiberboard
____Polyester carpet
____ Carpet Backing
____ Carpet Cushion
Cement & concrete containing:

____ Coalfly ash

____Ground granulated

blast furnace slag

____Binders

(paper, solid plastic or

plastic covered)
____Plastic presentation folders
____Plastic file folders
____Plastic clip portfolios
____ Plastic clipboards
____Plastic envelopes
____ Office recycling containers
____ Office waste receptacles
____Plastic desktop accessories
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____Printing and writing papers

____ Printer ribbons

____Toner cartridges

____Awards and plaques

____ Playground surfaces

____Park and recreational

furniture

___Running tracks

____ Playground equipment

___ Traffic barricades

____Signage

____Traffic cones

____Channelizers

____ Delineators

____ Flexible delineators

__ Parking stops

____Plastic fencing (snow or
erosion control, safety
barriers)

____Engine coolants

____Re-refined lubricating oils

___ Retread tires

____Garden and soaker hoses

__Lawn and garden edging

____Patio blocks

___Landscaping timbers and
posts (plastic lumber)

____ Compost from yard

trimmings or food waste

____ Commercial/industrial
sanitary tissue products

____Sorbents

___Industrial Drums

____Railroad grade crossings/
surfaces

____ Pallets

____ Paperboard and packaging

____ Strapping and stretch wrap

_____Shower & restroom
dividers/partitions

____ Plastic trash bags

___ Mats

____Hydraulic mulch

____Trayliners

_ Newsprint
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CERTIFICATION

Procurement Request No.

Complete Part A or Part B as appropriate:

A. | hereby certify the Statement of Work/Specifications for the requisition of all materials listed
on this form complies with EPA standards for recycled/recovered materials content.

Procurement Originator's Signature Date

kkkkkkkkhkkkkhkkkhkkhkkkkhkkhkhkhkhkhkhkhkhkkhkhkhkhkhkkhkhkkhkhkkhkhkhhkhkkhhkhkkhkhkhkkhkhkhkkkhkhkkkhkhkkk

B. The following item does not comply with EPA standards for recycled/recovered materials

(please complete a separate justification for each noncompliant item purchased as part of this
procurement action):
The exemption being claimed for this purchase is:

____The product does not meet appropriate performance standards
The product is not available within a reasonable time frame
The product is not available competitively (from two or more sources)

____The product is only available at an unreasonable price (it costs more than a comparable

non-recycled-content product). The recycled-content product costs $ per and
the non-recycled-content product costs $ per

Procurement Originator Date

Commander Date
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SECTION 01270
MEASUREMENT AND PAYMENT
PART 1 GENERAL
1.1 GENERAL

The contract price for each item shall constitute full compensation for furnishing all plant, labor,
materials, appurtenances, and incidentals and performing all operations necessary to construct
and complete the items in accordance with these specifications and the applicable drawings,
including surveying performed by the Contractor. Payment for each item shall be considered as
full compensation, not withstanding that minor features may not be mentioned herein. Work paid
for under one item will not be paid for under any other item. No separate payment will be made
for the work, services, or operations required by the Contractor, as specified in DIVISION 1,
GENERAL REQUIREMENTS (except for Bid Items 0005, 0006 and 0007), to complete the
project in accordance with these specifications; all costs thereof shall be considered as
incidental to the work.

1.2 (Not Used)

1.3 PAYMENT
1.3.1 ITEM NO. 0001 (BASE ITEM)

Payment will be made at the contract lump sum price for ltem No. 0001, Demolish Buildings
No.s 4009, 4010, 4011, 4012, 4013, 4014, 4015, 4016, 4028, 4029, 4030 and 4031 in the Titan
Housing Area, payment of which shall constitute full compensation for Item No. 0001, complete.
Work includes labor, professional services, equipment and transportation and other work as
required.

1.3.2 ITEM NO. 0002 (BASE ITEM)

Payment will be made at the contract lump sum price for ltem No. 0002, All Work for
Construction of Buildings Nos. 14009, 14011, 14013, 14015, 14028, 14029, 14030, and 14031
(16 Units) in the Titan Housing Area within a line 5 feet outside of the Building Exterior Walls,
payment of which shall constitute full compensation for Item No. 0002, complete. This item also
includes the unit vinyl fence trash enclosure, patio vinyl ‘privacy fence’, backfill and landscaping.
Work includes all labor, professional services, materials, equipment and transportation and other
work as required.

1.3.3 ITEM NO. 0003 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0003, Provide Titan Housing
Area Site Work and Utilities for Item No. 0002 and Utilities ef for Items 0012, 0013, 0014 and
0015 from a line 5 feet outside of the Building Exterior Walls, except for Items 0004 and 0016
through 0023, payment of which shall constitute full compensation for ltem No. 0003, complete.
This item includes, but is not limited to, the transformer and sectionalizer enclosures with
fencing, pathway and light standards, concrete handicap aprons with curb cuts, painted
crosswalks and signage and bollards at each end of the pathway, and backfilling the basements
(including grading and seeding) of the houses being demolished (except for the buildings
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identified in 0008, 0009, 0010, and 0011). Work includes all labor, professional services,
materials, equipment and transportation necessary for all work related to this item

1.3.4 (Not Used)
1.3.5 ITEM NO. 0005 (BASE ITEM)

Payment will be made at the contract lump sum price for Iltem No. 0005, All Work for As-Built
Drawings as Specified in Section 01702 from Preparation to Final Approval for Base Items and
any Optional Items Exercised, payment of which shall constitute full compensation for Item No.
0005, complete. No partial or total payment will be made for this item until the as-built drawings,
both marked up blue prints and electronic files are fully approved by the Government (A or B
action) and all copies of approved drawings and electronic media received by the Government.

1.3.6 ITEM 0006 (BASE ITEM)

Payment will be made at the contract lump sum price for ltem No. 0006, All Work for O&M
Manuals, as Specified in Section 01701 from Preparation to Final Approval for Base Items and
any Optional Iltems Exercised, payment of which shall constitute full compensation for Item No.
0006, complete. No partial or total payment will be made for this item until all O&M manuals are
fully approved by the Government (A or B action) and all copies of final manuals are received by
the Government in their final binders.

1.3.7 ITEM 0007 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0007, All Work for Form 1354
Checklist and Equipment-in-Place List, as Specified in Section 01704 and 01705 from
Preparation to Final Approval for Base Items and any Optional Items Exercised, payment of
which shall constitute full compensation of ltem No. 0007, complete. No partial or total payment
will be made for this item until both the 1354 Checklist and Equipment in Place List are fully
approved by the Government (A or B action) and all copies of approved lists received by the
Government.

1.3.8 ITEM 0008 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0008, Backfill (with
satisfactory material), Compact, Finish and Fine Grade, Topsoil and Seeding (to cover
excavation from demolition of Building No. 4016), as indicated on the drawings, payment of
which shall constitute full compensation of Iltem No. 0008, complete. Work includes all labor,
professional services, materials, equipment and transportation necessary for all work related to
this item.

1.3.9 ITEM 0009 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0009, Backfill (with satis-
factory material), Compact, Finish and Fine Grade, Topsoil and Seeding (to cover excavation
from demolition of Building No. 4015), as indicated on the drawings, payment of which shall
constitute full compensation of ltem No. 0009, complete. Work includes all labor, professional
services, materials, equipment and transportation necessary for all work related to this item.

1.3.10 ITEM 0010 (OPTIONAL ITEM)
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Payment will be made at the contract lump sum price for Item No. 0010, Backfill (with
satisfactory material), Compact, Finish and Fine Grade, Topsoil and Seeding (to cover
excavation from demolition of Building No. 4013), as indicated on the drawings, payment of
which shall constitute full compensation of ltem No. 0010, complete. Work includes all labor,
professional services, materials, equipment and transportation necessary for all work related to
this item.

1.3.11 ITEM 0011 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0011, Backfill (with
satisfactory material), Compact, Finish and Fine Grade, Topsoil and Seeding (to cover
excavation from demolition of Building No. 4012), as indicated on the drawings, payment of
which shall constitute full compensation of Iltem No. 0011, complete. Work includes all labor,
professional services, materials, equipment and transportation necessary for all work related to
this item.

1.3.12 ITEM 0012 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for ltem No. 0012, All Work for
Construction of Building 14010 (2 Units) in the Titan Housing Area within a line 5 feet outside of
the Building Exterior Walls and All Work for Sitework to include Installation of Trees,-ane Shrubs
and Sod as shown on the Landscape Plans; Paving, Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the Building to the Transformer as shown on Electrical
Drawing Plate E-003, payment of which shall constitute full compensation for Item No. 0012,
complete. This item includes unit trash enclosure, patio ‘privacy fence’, backfill and landscaping.
Work includes all labor, professional services, materials, equipment and transportation and alll
other work as required. If this item is exercised, Optional Item 0008 WILL NOT be exercised.

1.3.13 ITEM 0013 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0013, All Work for
Construction of Building 14012 (2 Units) in the Titan Housing Area within a line 5 feet outside of
the Building Exterior Walls and All Work for Sitework to include Installation of Trees,-anfe Shrubs
and Sod as shown on the Landscape Plans; Paving, Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the Building to the Transformer as shown on Electrical
Drawing Plate E-003, payment of which shall constitute full compensation for Item No. 0013,
complete. This item includes unit trash enclosure, patio ‘privacy fence’, backfill and landscaping.
Work includes all labor, professional services, materials, equipment and transportation and alll
other work as required. If this item is exercised, Optional Item 0009 WILL NOT be exercised.

1.3.14 ITEM 0014 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for ltem No. 0014, All Work for
Construction of Building 14014 (2 Units) in the Titan Housing Area within a line 5 feet outside of
the Building Exterior Walls and All Work for Sitework to include Installation of Trees,-ane Shrubs
and Sod as shown on the Landscape Plans; Paving, Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the Building to the Transformer as shown on Electrical
Drawing Plate E-003, payment of which shall constitute full compensation for Item No. 0014,
complete. This item includes unit trash enclosure, patio ‘privacy fence’, backfill and landscaping.
Work includes all labor, professional services, materials, equipment and transportation and all
other work as required. If this item is exercised, Optional Item 0010 WILL NOT be exercised.
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1.3.15 ITEM 0015 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Iltem No. 0015, All Work for
Construction of Building 14016 (2 Units) in the Titan Housing Area within a line 5 feet outside of
the Building Exterior Walls and All Work for Sitework to include Installation of Trees,-afe Shrubs
and Sod as shown on the Landscape Plans; Paving, Mowstrips, Driveways and Walks as
indicated, and Duct Bank Work from the Building to the Transformer as shown on Electrical
Drawing Plate E-003, payment of which shall constitute full compensation for Item No. 0015,
complete. This item includes unit trash enclosure, patio ‘privacy fence’, backfill and landscaping.
Work includes all labor, professional services, materials, equipment and transportation and alll
other work as required. If this item is exercised, Optional Item 0011 WILL NOT be exercised.

1.3.16 ITEM 0016 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0016, Install Fencing for the
Titan Housing Area Buildings (16 Units) (constructed in Iltem 0002) as shown on the drawings,
payment of which shall constitute full compensation for Item No. 0016, complete. Work includes
all labor, professional services, materials, equipment and transportation and all other work as
required. (Unit trash enclosure and patio ‘privacy fence’ are included in Iltem 0002.)

1.3.17 ITEM 0017 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0017, Install Fencing for the
Titan Housing Area Building (2 Units) (constructed in Item 0012) as shown on the drawings,
payment of which shall constitute full compensation for Item No. 0017, complete. Work includes
all labor, professional services, materials, equipment and transportation and all other work as
required. (Unit trash enclosure and patio ‘privacy fence’ are included in Item 0012.)

1.3.18 ITEM 0018 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0018, Install Fencing for the
Titan Housing Area Building (2 Units) (constructed in Item 0013) as shown on the drawings,
payment of which shall constitute full compensation for Item No. 0018, complete. Work includes
all labor, professional services, materials, equipment and transportation and all other work as
required. (Unit trash enclosure and patio ‘privacy fence’ are included in Item 0013.)

1.3.19 ITEM 0019 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0019, Install Fencing for the
Titan Housing Area Building (2 Units) (constructed in Item 0014) as shown on the drawings,
payment of which shall constitute full compensation for ltem No. 0019, complete. Work includes
all labor, professional services, materials, equipment and transportation and all other work as
required. (Unit trash enclosure and patio ‘privacy fence’ are included in Item 0014.)

1.3.20 ITEM 0020 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0020, Install Fencing for the
Titan Housing Area Building (2 Units) (constructed in Item 0015) as Shown on the Drawings,
payment of which shall constitute full compensation for Item No. 0020, complete. Work includes
all labor, professional services, materials, equipment and transportation and all other work as
required. (Unit trash enclosure and patio ‘privacy fence’ are included in Iltem 0015.)
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1.3.21 ITEM 0021 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0021, Install Underground
Sprinkler System in Common Areas for Item 0003 as shown on the Landscape Plans, payment
of which shall constitute full compensation for Item No. 0021, complete. Work includes all labor,
professional services, materials, equipment and transportation and all other work as required.

1.3.22 ITEM 0022 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Iltem No. 0022, Install Trees in the
Common Areas for Item 0003, payment of which shall constitute full compensation for Item No.
0022, complete. Work includes all labor, professional services, materials, equipment and
transportation necessary for all work related to this item.

1.3.23 ITEM 0023 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0023, Additional Cost to Place
2" Asphalt on Pathway in lieu of 2” Aggregate Surface Course (placed under Item 0003),
payment of which shall constitute full compensation for ltem No. 0023, complete.

1.3.24 ITEM 0024 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0024, Additional Cost to
Provide Solid Surface Nonporous Countertops in lieu of Laminated Plastic Countertops and
Splash in the Kitchens of the Buildings (16 Units) constructed under Item 0002, payment of
which shall constitute full compensation for Item 0024, complete. Work includes all labor,
professional services, materials, equipment and transportation and all other work as required.

1.3.25 ITEM 0025 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0025, Additional Cost to
Provide Solid Surface Nonporous Countertops in lieu of Laminated Plastic Countertops and
Splash at Cooktops in the Kitchens of the Building (2 Units) constructed under Iltem 0012,
payment of which shall constitute full compensation for Item 0025, complete. Work includes all
labor, professional services, materials, equipment and transportation and all other work as
required.

1.3.26 ITEM 0026 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0026, Additional Cost to
Provide Solid Surface Nonporous Countertops in lieu of Laminated Plastic Countertops and
Splash at Cooktop in the Kitchens of the Buildings (2 Units) constructed under Item 0013,
payment of which shall constitute full compensation for Item 0026, complete. Work includes all
labor, professional services, materials, equipment and transportation and all other work as
required.

1.3.27 ITEM 0027 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0027, Additional Cost to
Provide Solid Surface Nonporous Countertops in lieu of Laminated Plastic Countertops and
Splash at Cooktops in the Kitchens of the Building (2 Units) constructed under Iltem 0014,
payment of which shall constitute full compensation for Item 0027, complete. Work includes all
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labor, professional services, materials, equipment and transportation and all other work as
required.

1.3.28 ITEM 0028 (OPTIONAL ITEM)

Payment will be made at the contract lump sum price for Item No. 0028, Additional Cost to
Provide Solid Surface Nonporous Countertops in lieu of Laminated Plastic Countertops and
Splash at Cooktops in the Kitchens of the Building (2 Units) constructed under Iltem 0015,
payment of which shall constitute full compensation for Item 0028, complete. Work includes all
labor, professional services, materials, equipment and transportation and all other work as
required.

1.4 PROGRESS PAYMENT INVOICE

Requests for payment shall be submitted in accordance with Federal Acquisition Regulations
(FAR) Subpart 32.9, entitled "PROMPT PAYMENT", and Paragraphs 52.232-5 and 52.232-27,
entitled "Payments Under Fixed-Price Construction Contracts”, and "Prompt Payment for
Construction Contracts", respectively. In addition each request shall be submitted in the number
of copies and to the designated billing office as shown in the Contract.

1.4.1 When submitting payment requests, the Contractor shall complete Blocks 1 through 12 of
the "PROGRESS PAYMENT INVOICE" Form as directed by the Contracting Officer. (A sample
form is attached at the end of this Technical Specification Section.) The completed form shall
then become the cover document to which all other support data shall be attached.

1.4.2 One additional copy of the entire request for payment, to include the "PROGRESS
PAYMENT INVOICE" cover document, shall be forwarded to a separate address as designated
by the Contracting Officer.

PARTS 2 and 3 NOT USED
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PROGRESS PAYMENT INVOICE
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27

1. PROJECT AND LOCATION 2. DATE
3. CONTRACTOR NAME AND ADDRESS 4. CONTRACT NO.
(Must be the same as in the Contract)
5. INVOICE NO.
6. DESCRIPTION OF WORK 7. PERIOD OF PERFORMANCE
From:
To:
8. DISCOUNT TERMS
9. OFFICIAL TO WHOM PAYMENT 10. OFFICIAL TO BE NOTIFIED
IS TO BE FORWARDED OF DEFECTIVE INVOICE
Name: Name:
Title: Title:
Phone: () - Phone () -

11. CERTIFICATION: I hereby certify, to the best of my knowledge and belief, that
(1) The amountsrequested are only for the performance in accordance with the specifications, terms, and
conditions of this contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under

the contract, and timely payments will be made from the proceeds of the payment covered by this
certification,

in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States

Code;
and
(3) This request for progress payment does not include any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the

subcontract.

(Signature) (Title) (Date)
12. OTHER INFORMATION OR DOCUMENTATION (FOR GOVERNMENT USE ONLY)
required by Contract. Provide two (2) copies of each
(check and attach if applicable): Retainage: %  Amt.:
$
Updated Progress Chart/Schedule
Progress Narrative Withholdings: $
Certified Payrolls (submitted weekly)
Safety Exposure Report Reason:

Updated Submittal \register

Progress Photos
Subcontractor/Employee Listings

Following items are current:

As-Builts Yes No
O & M Manuals Yes No
1354 Data Yes No
Submittal Register Yes No

END OF SECTION
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SECTION 02300 - EARTHWORK

PART 1 GENERAL

11 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to in the text by basic designation only.

AMERICAN ASSOCIATION OF STATEHIGHWAY AND TRANSPORTATION

OFFICIALS (AASHTO)

AASHTOT 180

AASHTOT 224

(1997) Moisture-Density Relations of Soils Using a 4.54-kg
(10-1b) Rammer and an 457 mm (18-in) Drop

(1996) Correction for Coarse Particlesin the Soil Compaction
Test

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 136
ASTM D 422

ASTM D 1140

ASTM D 1556

ASTM D 1557

ASTM D 2487

ASTM D 4318

1.2 DEFINITIONS

121 Sdtisfactory Materials

(1996a) Sieve Analysis of Fine and Coarse Aggregates
(1963; R 1998) Particle-Size Andysis of Soils

(1997) Amount of Material in Soils Finer than the No. 200
(75-micrometer) Sieve

(1990; R 1996€l) Density and Unit Weight of Sail in Place by
the Sand-Cone Method

(1991; R 1998) Laboratory Compaction Characteristics of
Soil Using Modified Effort (56,000 ft-Ibf/cu. ft. (2,700 kN-
m/cu. m.))

(1998) Classification of Soils for Engineering Purposes
(Unified Soil Classification System)

(1998) Liquid Limit, Plastic Limit, and Plasticity Index of
Soils

Satisfactory materials shall comprise any materials classified by ASTM D 2487 as GW, GP, GC, GP-
GC, GM-GC, SW, SP & CL. Materids classified as SM, GM, GP-GM & GW-GM are satisfactory
provided they contain water contents suitable for their intended use. Satisfactory materias for grading
shall be comprised of stones less than 8 inches, except for fill material for pavements which shall be
comprised of stones less than 3 inchesin any dimension.
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1.2.2 Unsatisfactory Materias

Materials which do not comply with the requirements for satisfactory materials are unsatisfactory.
Unsatisfactory materials also include man-made fills; trash; refuse; backfills from previous
construction; and material classified as satisfactory which contains root and other organic matter or
frozen material. The Contracting Officer shall be notified of any contaminated materials.

1.2.3 Cohesionless and Cohesive Materials

Cohesionless materials include materias classified in ASTM D 2487 as GW, GP, SW, and SP.
Cohesive materials include materials classified as GC, SC, ML, CL, MH, and CH. Materias classified
as GM GP-GM, GW-GM, SW-SM, SP-SM and SM shall be identified as cohesionless only when the
fines are nonplastic. Testing required for classifying materials shall be in accordance with ASTM D
4318, ASTM C 136, ASTM D 422, and ASTM D 1140.

1.2.4 Degree of Compaction

Degree of compaction required, except as noted in the second sentence, is expressed as a percentage of
the maximum density obtained by the test procedure presented in ASTM D 1557abbreviated as a
percent of laboratory maximum density. Since ASTM D 1557 applies only to soils that have 30
percent or less by weight of their particles retained on the 3/4 inch sieve, the degree of compaction for
materia having more than 30 percent by weight of their particles retained on the 3/4 inch sieve shall be
expressed as a percentage of the maximum density in accordance with AASHTO T 180 Method D and
corrected with AASHTO T 224. To maintain the same percentage of coarse material, the "remove and
replace” procedure as described in the NOTE 8 in Paragraph 7.2 of AASHTO T 180 shall be used.

1.25 Competent Native Clay Materials
Native clay materials suitable for sub-grade and/or backfill shall be competent CL materials with
moisture content at the time of compaction ranging from 1 percent below to 4 percent above optimum
moi sture content.
1.3 SUBMITTALS
SD-03 Product Data
Compaction Test Plan; G
Contractor is required to submit for approval a compaction testing plan. This submittal is
required prior to the start of field activities. The lift and approximate location of each
anticipated test should be depicted on the testing plan. The compaction testing results
should be keyed to the plan and submitted to the government prior to the final inspection
and BOD.
1.4 SUBSURFACE DATA

Subsurface soil boring logs are shown in the drawings. These data represent the best subsurface
information available; however, variations may exist in the subsurface between boring locations.
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1.5 CLASSIFICATION OF EXCAVATION

No consideration will be given to the nature of the materias, and al excavation will be designated as
unclassified excavation.

16 BLASTING
Blasting will not be permitted.
1.7 UTILIZATION OFEXCAVATED MATERIALS

Unsatisfactory materials removed from excavations shal be disposed of in designated waste disposa
or spoil areas. Satisfactory material removed from excavations shall be used, insofar as practicable, in
the construction of fills, embankments, subgrades, shoulders, bedding (as backfill), and for similar
purposes. No satisfactory excavated materia shall be wasted without specific written authorization.
Satisfactory material authorized to be wasted shall be disposed of in designated areas approved for
surplus material storage or designated waste areas as directed. Newly designated waste areas on
Government-controlled land shall be cleared and grubbed before disposa of waste materia thereon.
Coarse rock from excavations shal be stockpiled and used for constructing slopes or embankments
adjacent to streams, or sides and bottoms of channels and for protecting against erosion. No excavated
material shall be disposed of to obstruct the flow of any stream, endanger a partly finished structure,
impair the efficiency or appearance of any structure, or be detrimental to the completed work in any

way.
PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION

3.1 GENERAL EXCAVATION

The Contractor shall perform excavation of every type of material encountered within the limits of the
project to the lines, grades, and elevations indicated and as specified. Grading shall be in conformity
with the typical sections shown and the tolerances specified in paragraph FINISHING. Satisfactory
excavated materias shall be transported to and placed in fill or embankment within the limits of the
work. Unsatisfactory materials encountered within the limits of the work shall be excavated below
grade and replaced with satisfactory materias as directed. Such excavated material and the satisfactory
materia ordered as replacement shall be included in excavation. Surplus satisfactory excavated
materia not required for fill or embankment shall be disposed of in areas approved for surplus materia
storage or designated waste areas. Unsatisfactory excavated materia shall be disposed of in designated
waste or spoil areas. During construction, excavation and fill shall be performed in a manner and
sequence that will provide proper drainage at all times. Material required for fill or embankment in
excess of that produced by excavation within the grading limits shall be excavated from other
approved areas selected by the Contractor as specified.

3.1.1 Ditches, Gutters, and Channel Changes

Excavation of ditches, gutters, and channel changes shall be accomplished by cutting accurately to the
cross sections, grades, and elevations shown. Ditches and gutters shall not be excavated below grades
shown. Excessive open ditch or gutter excavation shall be backfilled with satisfactory, thoroughly
compacted, material or with suitable stone or cobble to grades shown. Material excavated shal be
disposed of as shown or as directed, except that in no case shall material be deposited less than 4 feet
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from the edge of aditch. The Contractor shall maintain excavations free from detrimental quantities of
leaves, brush, gticks, trash, and other debris until final acceptance of the work.

3.1.2 Drainage Structures

Excavations shall be made to the lines, grades, and elevations shown, or as directed. Trenches and
foundation pits shall be of sufficient size to permit the placement and removal of forms for the full
length and width of structure footings and foundations as shown. Rock or other hard foundation
materia shall be cleaned of loose debris and cut to afirm, level, stepped, or serrated surface. Loose
disintegrated rock and thin strata shall be removed. When concrete or masonry isto be placed in an
excavated area, the bottom of the excavation shall not be disturbed. Excavation to the fina grade level
shdl not be made until just before the concrete or masonry is to be placed. Where pile foundations are
to be used, the excavation of each pit shall be stopped at an elevation 1 foot above the base of the
footing, as specified, before piles are driven. After the pile driving has been completed, |oose and
displaced materia shall be removed and excavation completed, leaving a smooth, solid, undisturbed
surface to receive the concrete or masonry.

3.2 OPENING AND DRAINAGE OF EXCAVATION

The Contractor shdl notify the Contracting Officer sufficiently in advance of the opening of any
excavation or borrow pit to permit elevations and measurements of the undisturbed ground surface to
be taken. Except as otherwise permitted, excavation areas shall be excavated providing adequate
drainage. Overburden and other spoil material shall be transported to designated spoil areas or
otherwise disposed of asdirected. The Contractor shall ensure that excavation of any area, or
dumping of spoil material results in minimum detrimental effects on natural environmental conditions.

3.3 (NOFUYSEB)SELECTION OF BORROW MATERIAL

Borrow material shall be selected to meet the requirements and conditions of the particular fill or
embankment for which it isto be used. Bowwow materia shall be obtained from off-base locations. The
Contractor shall obtain from the owners the right to procure material, pay royalties and other charges
involved and bear the expense of developing the sources, including rights of way for hauling.

34 GRADING AREAS

Where indicated, work will be divided into grading areas within which satisfactory excavated materia
shall be placed in embankments, fills, and required backfills. The Contractor shall not haul satisfactory
material excavated in one grading areato another grading area except when so directed in writing.

3.5 BACKFILL

Backfill adjacent to any and all types of structures shall be placed and compacted to at least 90 percent
[aboratory maximum density for cohesive materials or 95 percent laboratory maximum density for
cohesionless materials to prevent wedging action or eccentric loading upon or against the structure.
Ground surface on which backfill isto be placed shall be prepared as specified in paragraph
PREPARATION OF GROUND SURFACE FOR EMBANKMENTS. Compaction requirements for
backfill materials shal aso conform to the applicable portions of paragraphs PREPARATION OF
GROUND SURFACE FOR EMBANKMENTS, EMBANKMENTS, and SUBGRADE
PREPARATION, and Section 02630a STORM-DRAINAGE SY STEM; and Section 02316a
EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS. Compaction
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shall be accomplished by sheepsfoot rollers, pneumatic-tired rollers, steel-whedled rollers, vibratory
compactors, or other approved equipment.

3.6 PREPARATION OF GROUND SURFACE FOR EMBANKMENTS
3.6.1 General Requirements

Ground surface on which fill is to be placed shall be stripped of live, dead, or decayed vegetation,
rubbish, debris, and other unsatisfactory material; plowed, disked, or otherwise broken up to a depth of;
pulverized; moistened or aerated as necessary; thoroughly mixed; and compacted to at least 90 percent
laboratory maximum density for cohesive materials or 95 percent laboratory maximum density for
cohesionless materias. Compaction shall be accomplished by sheepsfoot rollers, pneumatic-tired
rollers, steel-wheeled rollers, vibratory compactors, or other approved equipment. The prepared
ground surface shall be scarified and moistened or aerated as required just prior to placement of
embankment materials to assure adequate bond between embankment material and the prepared ground
surface.

3.6.2 Frozen Materid

Embankment shall not be placed on a foundation which contains frozen materia, or which has been
subjected to freeze-thaw action. This prohibition encompasses al foundation types, including the
natura ground, all prepared subgrades (whether in an excavation or on an embankment) and all layers
of previously placed and compacted earth fill which become the foundations for successive layers of
earth fill. All material that freezes or has been subjected to freeze-thaw action during the construction
work, or during periods of temporary shutdowns, such as, but not limited to, nights, holidays,
weekends, winter shutdowns, or earthwork operations, shall be removed to a depth that is acceptable to
the Contracting Officer and replaced with new material. Alternatively, the material will be thawed,
dried, reworked, and recompacted to the specified criteria before additiona materia isplaced. The
Contracting Officer will determine when placement of fill shall cease due to cold weather. The
Contracting Officer may elect to use average daily air temperatures, and/or physical observation of the
soils for his determination. Embankment material shall not contain frozen clumps of soil, snow, or ice.

3.7 EMBANKMENTS
3.7.1 Earth Embankments

Earth embankments shall be constructed from satisfactory materias free of organic or frozen material
and rocks with any dimension greater than 3 inches. The materia shall be placed in successive
horizontal layers of loose material not more than 8 inchesin depth. Each layer shall be spread
uniformly on a soil surface that has been moistened or aerated as necessary, and scarified or otherwise
broken up so that the fill will bond with the surface on which it is placed. After spreading, each layer
shall be plowed, disked, or otherwise broken up; moistened or aerated as necessary; thoroughly mixed;
and compacted to at least 90 percent laboratory maximum density for cohesive materials or 95 percent
laboratory maximum density for cohesionless materials. Compaction requirements for the upper
portion of earth embankments forming subgrade for pavements shall be identical with those
requirements specified in paragraph SUBGRADE PREPARATION. Compaction shal be
accomplished by sheepsfoot rollers, pneumatic-tired rollers, steelkwhedled rollers, vibratory
compactors, or other approved equipment.

3.8 SUBGRADE PREPARATION
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3.8.1 Construction

Subgrade shall be shaped to line, grade, and cross section, and compacted as specified. This operation
shall include plowing, disking, and any moistening or aerating required to obtain specified compaction.
Soft or otherwise unsatisfactory materia shall be removed and replaced with satisfactory excavated
material or other approved material as directed. Rock encountered in the cut section shall be excavated
to a depth of 6 inches below finished grade for the subgrade. Low areas resulting from removal of
unsatisfactory materia or excavation of rock shall be brought up to required grade with satisfactory
materials, and the entire subgrade shall be shaped to line, grade, and cross section and compacted as
specified. The devation of the finish subgrade shall not vary more than 0.05 foot from the established
grade and cross section.

3.8.2 Compaction

Compaction shall be accomplished by sheepsfoot rollers, pneumatic-tired rollers, steelwheeled rollers,
vibratory compactors, or other approved equipment. Except for paved areas, each layer of the
embankment shall be compacted to at least 90 percent of laboratory maximum density.

3.8.21 Subgrade for Pavements

Expansive cohesive fill materials should be compacted to a minimum of 90 percent and a maximum of
95 percent of the maximum density, and with a moisture content of 3 to 6 percent wet of optimum, as
determined by ASTM D 1557.

3.9 FINISHING

The surface of excavations, embankments, and subgrades shall be finished to a smooth and compact
surface in accordance with the lines, grades, and cross sections or elevations shown. The degree of
finish for graded areas shall be within 0.1 foot of the grades and elevations indicated except that the
degree of finish for subgrades shall be specified in paragraph SUBGRADE PREPARATION. Gutters
and ditches shall be finished in amanner that will result in effective drainage. The surface of areasto
be turfed shall be finished to a smoothness suitable for the application of turfing materials.

3.10 TESTING

Testing shall be performed by an approved commercid testing laboratory. Field in-place density shall
be determined in accordance with ASTM D 1556. When test results indicate, as determined by the
Contracting Officer, that compaction is not as specified, the material shall be removed, replaced and
recompacted to meet specification requirements. Tests on recompacted areas shall be performed to
determine conformance with specification requirements. Inspections and test results shall be certified
by aregistered professiona civil engineer. These certifications shal state that the tests and
observations were performed by or under the direct supervision of the engineer and that the results are
representative of the materials or conditions being certified by the tests. The following number of tests,
if performed at the appropriate time, will be the minimum acceptable for each type operation.

3.10.1 Fill and Backfill Material Gradation

One test per 500 cubic yards stockpiled or in-place source material. Gradation of fill and backfill
material shall be determined in accordance with ASTM C 136.
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3.10.2 In-Place Densities

a Onetest per 930 square feet, or fraction thereof, of each lift of fill or backfill areas compacted
by other than hand-operated machines.

b. One test per 233 square feet, or fraction thereof, of each lift of fill or backfill areas compacted
by hand-operated machines.

3.10.3 Moaisture Contents

In the stockpile, excavation, or borrow areas, a minimum of two tests per day per type of materia or
source of material being placed during stable weather conditions shall be performed. During unstable
weather, tests shall be made as dictated by loca conditions and approved by the Contracting Officer.

3.10.4 Optimum Moisture and Laboratory Maximum Density

Tests shall be made for each type material or source of materia to determine the optimum moisture
and laboratory maximum density values. One representative test per 75 cubic yards of fill and backfill,
or when any change in materia occurs which may affect the optimum moisture content or laboratory
maximum density.

3.10.5 Tolerance Tests for Subgrades

Continuous checks on the degree of finish specified in paragraph SUBGRADE PREPARATION shall
be made during construction of the subgrades.

3.11 SUBGRADE AND EMBANKMENT PROTECTION

During construction, embankments and excavations shall be kept shaped and drained. Ditches and
drains dong subgrade shall be maintained to drain effectively at al times. The finished subgrade shall
not be disturbed by traffic or other operation and shall be protected and maintained by the Contractor in
a satisfactory condition until ballast, subbase, base, or pavement is placed. The storage or stockpiling
of materials on the finished subgrade will not be permitted. No subbase, base course, ballast, or
pavement shall be laid until the subgrade has been checked and approved, and in no case shal subbase,
base, surfacing, pavement, or ballast be placed on a muddy, spongy, or frozen subgrade.

END OF SECTION 02300
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